
 

 
 

 

 

 
 
 
 
 

August 15, 2021 
 

 
 
Ms. Sierra Shultz 
Assistant Engineer 
Town of Mammoth Lakes 
P.O. Box 1609 
Mammoth Lakes, California  93546 
 
Subject: Mammoth Yosemite Airport 

8 Bay ARFF/Snow Removal Maintenance Facility – Building – Design/Build 
  Engineering Design 
  Proposal for Professional Engineering Services 
 
Dear Sierra: 
 
The Town of Mammoth Lakes proposes to construct a new 8 Bay ARFF/Snow Removal 
Maintenance Facility at the Mammoth Yosemite Airport in 2022 and will submit a preapplication 
and final application for FAA Airport Improvement Program funding for this work.  It is currently 
proposed to perform this project under two separate construction contracts, one for the site work 
and one for the building itself.  This proposal is for the engineering services required for the 
development of a design-build bid package for the Building and associated utilities portion of this 
project. 
 
The estimated construction cost of ARFF/Maintenance Building is $2,100,000.  The site work 
around the building will be constructed under a separate design-bid-build process.  The 
engineering scope for the development of the Building design/build bid package has been broken 
down into five phases: 

• Phase 1 – Preliminary Engineering, Project Scoping, and Justification 

• Phase 2 – Preparation of Architectural Bridging Documents, Plans, Specifications, and 
Reports  

• Phase 3 – Design/Build Bid Package Development 
• Phase 4 – Engineering Support During Bidding and Contract Award 
• Phase 5 – Engineering Design Services During Construction and Project Closeout. 
• Phase 6 - Construction Management. 
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Brandley Engineering is pleased to present our proposal for Phases 1, 2, 3, and 4 at this time.  
Phases 5 and 6 will be included in a later proposal prior to the final FAA AIP Application 
submission.  Each portion of this proposal is based on Not to Exceed estimated fees based on 
the scope that has been determined at this time. 
 
We have summarized below the scope of work, the engineering fee, and the time of completion 
for each phase of work. 

Phase 1 – Preliminary Engineering, Project Scoping, and Justification 

♦ Initial Scoping and Layout of AIP Eligible Building Space, Equipment Storage 
Requirements, FAA Justification of Quantity and Size of Snow Removal Equipment,   

♦ Scope and Justification Report 
Subtotal – Preliminary Engineering Not to Exceed $16,000 

 
 

Phase 2 – Preparation of Architectural Bridging Documents, Plans, Specifications, Reports 

♦ Architectural Bridging Documents - Engineering Design Services to prepare 15% level 
design bridging documents with minimum design requirements for the proposed 8-Bay 
ARFF/Snow Removal Maintenance Facility to set forth the minimum requirements and 
standards for the design/build contract.   

♦ Engineering Support – Engineering design, oversight, coordination between the Town of 
Mammoth, Architect Subconsultant Team, and Brandley Engineering.  Coordination 
between the Town Building Department and all design parties to ensure that the Building 
Department is on board with the minimum design requirements is assumed to be 
accommodated over Zoom or other virtual meeting platforms.  Project site visits are likely 
unnecessary, but an optional line item for a site visit by all teams has been broken out and 
included in the total proposed fees under this phase of work.   
 

• Coordination with Town of Mammoth Lakes on building requirements 
• Construction Safety and Phasing Plan 
• Geotechnical Report & Minimum Requirements 
• Building Scoping – Determination of building footprint, layout, heights, space use 

etc. 
• Building Foundation and Slab Requirements – Design of minimum design 

requirements for building foundation and floor slab 
• Building Structural Requirements – Design of minimum design requirements and 

codes for building structural requirements 
• Building Exterior & Interior Finish Requirements – Design of minimum design 

requirements/Quality Standards for building exterior and interior finishes 
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• Building Utilities – Minimum design requirements for building utilities including 
 Building Utility Connections to existing systems including electrical and 

water 
 Plumbing including sewer with new septic system, connection to existing 

airport water system & floor drains for snow melt 
 Electrical including exterior floodlighting, interior lighting, and electrical 

requirements 
 Gas including new propane tank and heating requirements 
 Telephone/Communications 

• Fire Code Compliance – Design of minimum design requirements and codes for 
fire code compliance 

• Minimum Quality Standards/Requirements for all building elements 
• Mammoth Building Department Preliminary Reviews for Code Compliance and 

Building Permit Requirements 

Phase 2 can be completed within 120 calendar days after receipt of authorization to proceed. 

Subtotal – Bridging Document Preparation Not to Exceed $120,000 

Phase 3 – Design/Build Bid Package Development - The development of a Design/Build Bid 
Package will include the following: 

♦ Coordination with the Town of Mammoth with the use of Local Design/Build Bid Packages 
and FAA AIP Requirements. 

♦ Preparation of a complete design/build bid package that is ready to be put out for 
proposals.  Process could include either an RFQ submission by the design/build teams 
with a cost proposal to follow or a single submission of the design/build team RFQ and 
cost proposal.  Coordination with FAA requirements will determine the structure of the final 
package.  

     Phase 3 can be completed concurrently with Phase 2. 

Subtotal – Design/Build Bid Package Not to Exceed $21,000 

Phase 4 – Engineering Support During Bidding and Contract Award - The engineering design 
requirements during bid and award will include the following: 

♦ Phase 4a – Support During Bidding and Award: 
o Assist Town in printing and distributing the bid package, bridging documents, and 

minimum design requirement specifications to prospective design/build teams. 
o Participate in a pre-bid meeting for all prospective contractors.  (Travel time for 

pre-bid meeting is included in the separate proposal for the site work design, 
assumed they will occur the same date). 

o Respond to any questions and comments from prospective teams. 
o Preparation of required addenda. 
o Assist Town in awarding contract including preparation of an Abstract of Proposals 

and evaluation of Design/Build proposals. 
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♦ Phase 4b – Review of Design/Build Design Team RFQ Submittals 
o Assist Town with review and scoring of RFQ submissions, including Zoom 

interviews with design teams if necessary. 

♦ Phase 4c – Review of Design/Build Cost Proposals 
o Assist Town with review of the Design/Build Cost Proposals and evaluation of the 

combined proposals of the Design RFQ and Cost Proposals to determine the 
successful Design/Build team and the “guaranteed maximum price”. 

 

Subtotal – Engineering During Bid & Award Not to Exceed $29,000 

Assumptions/Exclusions 

The following tasks are excluded from this project and, if necessary, can be performed for an 
additional fee to be negotiated later. 

♦ Assumes existing electrical and water infrastructure has adequate capacity to 
accommodate needs of proposed 8-Bay ARFF/Snow Removal Maintenance building. Any 
required engineering design to upgrade existing infrastructure is excluded. 

♦ Proposal assumes 8-Bay ARFF/Snow Removal Maintenance building will be bid as a 
design/build project and a detailed design for bidding is not required. 

♦ Separate proposal for site work engineering will be performed by Brandley Engineering in 
coordination with the work under this proposal.  These two proposals are only separated 
due to the different types of procurement required for each portion of the comprehensive 
project.  It is assumed that both will be performed together and coordinated so that the full 
scope of the project is completed (Building and Site Work together). 

 

The total contract amount for this work will not exceed $186,000 without prior approval of the 
Town.  A breakdown of estimated engineering fees is attached as Table No. 1. 

It will be necessary that you obtain an IFE and FAA approval for this engineering agreement.  

If this proposal is satisfactory, we will prepare a Supplemental Services Agreement to cover these 
services.  

We appreciate the opportunity of presenting this proposal and look forward to working with you 
on this project. 

      Very truly yours, 
 
 
 
      R. Damon Brandley, P.E. 
      President 
RDB 
Enclosures 



Phase 1 - Preliminary Engineering, Project Scoping and Justification

Principal Engineer 50 Hrs @ $300 15,000.00      
Clerical 12 Hrs @ $75 900.00           

Total Phase 1 - Preliminary Engineering, Scoping, & Justification 15,900.00$   

Use 16,000.00$       

Phase 2 - Preparation of Architectural Bridging Documents, Plans, Specifications, Reports

Architectural Subconsultant - Provide 15% Bridging Documents 75,000.00$    

Principal Engineer 60 Hrs @ $300 18,000.00      
Senior Engineer 40 Hrs @ $180 7,200.00        
Senior Drafter 20 Hrs @ $110 2,200.00        
Project Administrator 20 Hrs @ $100 2,000.00        
Clerical 20 Hrs @ $75 1,500.00        
Printing, Postage, etc. 1,000.00        
Optional Site Visit of Brandley and Architectural Teams 13,000.00      

Total Phase 2 - Bridging Documents 119,900.00$ 

Use 120,000.00$     

TABLE NO. 1

MAMMOTH YOSEMITE AIRPORT
MAMMOTH LAKES, CALIFORNIA

BREAKDOWN OF PROPOSED TASKS AND ENGINEERING FEES

8 bay ARFF/Snow Removal Maintenance Facility - Building (Design/Build Process)

Site - Table 1 - Task and Cost Breakdown - MMH ARFF Building.xlsx 1 of 2 8/15/2021



Phase 3 - Design/Build Bid Package Development
Principal Engineer 40 Hrs @ $300 12,000.00$    
Project Administrator 60 Hrs @ $100 6,000.00        
Clerical 40 Hrs @ $75 3,000.00        

Total Phase 3 - Bid Package Development 21,000.00$   

Use 21,000.00$       
Phase 4 - Engineering Support During Bidding and Contract Award

Phase 4a - Support During Bidding and Award
Principal Engineer 8 Hrs @ $300 2,400.00$      
Project Administrator 6 Hrs @ $100 600.00           
Architect Subconsultant Support 9,000.00        

Total - Phase 4a 12,000.00$    

Phase 4b - Review of Design/Build RFQ Submittals
Principal Engineer 30 Hrs @ $300 9,000.00$      
Project Administrator 10 Hrs @ $100 1,000.00        

Total - Phase 4b 10,000.00$    

Phase 4c - Review of Design/Build Cost Proposals
Principal Engineer 20 Hrs @ $300 6,000.00$      
Project Administrator 8 Hrs @ $100 800.00           

Total - Phase 4c 6,800.00$      

Total Phase 4 - Support During Bidding and Award 28,800.00     
Use 29,000.00         

Total Engineering Phases 1-4 (Building) 186,000.00$     

8 bay ARFF/Snow Removal Maintenance Facility - Building (Design/Build Process)

TABLE NO. 1 (continued)

MAMMOTH YOSEMITE AIRPORT
MAMMOTH LAKES, CALIFORNIA
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