
 

 
 

 

 

 
 
 
 
 

August 15, 2021 
 

 
 
Ms. Sierra Shultz 
Assistant Engineer 
Town of Mammoth Lakes 
P.O. Box 1609 
Mammoth Lakes, California  93546 
 
Subject: Mammoth Yosemite Airport 

8 Bay ARFF/Snow Removal Maintenance Facility – Site Work 
  Engineering Design 
  Proposal for Professional Engineering Services 
 
Dear Sierra: 
 
The Town of Mammoth Lakes proposes to construct a new 8 Bay ARFF/Snow Removal 
Maintenance Facility at the Mammoth Yosemite Airport in 2022 and will submit a preapplication 
and final application for FAA Airport Improvement Program funding for this work.  It is currently 
proposed to perform this project under two separate construction contracts, one for the site work 
and one for the building itself.  This proposal is for the engineering services required for the site 
work portion of this project. 
 
The estimated construction cost of the site work is $2,000,000, which includes grading and 
drainage, an access road, parking lot, airside apron, and bringing utilities to the building pad.  The 
building itself will be constructed under a separate design-build contract and process.  The 
engineering scope for the site work has been broken down into five phases: 

• Phase 1 – Preliminary Engineering  
• Phase 2 – Engineering Design Services Up Through Preparation of Plans and 

Specifications. 
• Phase 3 – Engineering Services During Bid and Award 
• Phase 4 – Engineering Design Services During Construction and Project Closeout. 
• Phase 5 - Construction Management. 
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BRANDLEY ENGINEERING, INC. 

Brandley Engineering is pleased to present our proposal for Phases 1, 2, and 3 at this time.  
Phases 4 and 5 will be included in a later proposal prior to the final FAA AIP Application 
submission.  Each portion of this proposal is based on Not to Exceed estimated fees based on 
the scope that has been determined at this time. 
 
We have summarized below the scope of work, the engineering fee, and the time of completion 
for each phase of work. 

Phase 1 – Preliminary Engineering 

♦ Topographic Surveys 

♦ Geotechnical Studies and Pavement Design 
Subtotal – Preliminary Engineering Not to Exceed $34,000 

 
 

Phase 2 - Engineering Design Through Preparation of Plans and Specifications 

♦ Final Design, Plans & Specs - Engineering design, preparation of plans and specifications, 
preparation of Engineer’s Report including Engineer’s Estimate, and preparation of 
Construction Management Plan and Construction Safety and Phasing Plan  

Phase 2 can be completed within 90 calendar days after receipt of authorization to proceed. 

Subtotal – Engineering Design Not to Exceed $133,000 

 

Phase 3 – Engineering Services During Bid and Award - The engineering design requirements 
during bid and award will include the following: 

♦ Assist Town in printing and distributing final plans and specifications to prospective 
contractors 

♦ Participate in a pre-bid meeting for all prospective contractors. 

♦ Respond to any questions and comments from prospective contractors. 

♦ Preparation of required addenda. 

♦ Assist Town in awarding contract including preparation of Abstract of Bids and evaluation 
of bids. 

Subtotal – Engineering During Bid & Award Not to Exceed $12,000 

 

The total contract amount for this work will not exceed $179,000 without prior approval of the 
Town.  A breakdown of estimated engineering fees is attached as Table No. 1. 

It will be necessary that you obtain an IFE and F.A.A. approval for this engineering agreement.  



 
 
 
Ms. Sierra Schultz -3- Site Work 

August 15, 2021 
   

BRANDLEY ENGINEERING, INC. 

 

If this proposal is satisfactory, we will prepare a Supplemental Services Agreement to cover these 
services.  

We appreciate the opportunity of presenting this proposal and look forward to working with you 
on this project. 

 
      Very truly yours, 
 
 
 
      R. Damon Brandley, P.E. 
      President 
 
RDB 
Enclosures 
 



Phase 1 - Preliminary Engineering 
Topographic Surveys:
   2 Man Survey Crew 4,500.00$      
   Senior Drafter 40 Hrs @ $110 4,400.00        

      Total Topographic Surveys 8,900.00$      
Geotechnical Studies/Pavement Design
   Mobilization 3,000.00$      
   Truck Drill - 3 Man Crew 8 Hrs @ $425 3,400.00        
   OT Drill 2 Hrs @ $495 990.00           
   Per Diem - 3 man crew 2 Days @ $630 1,260.00        
   Daily Travel 1 Hrs @ $250 250.00           
   Materials:
     Sample Liners 200 @ $8 1,600.00        
   Senior Engineer (Field) 18 Hrs @ $180 3,240.00        
   Senior Engineer (Field) - OT 2 Hrs @ $270 540.00           
   Mileage 500 Miles @ $0.58 290.00           
   Vehicle 2 Days @ $40 80.00             
   Per Diem 2 Days @ $210 420.00           
   Geotechnical Engineer (Lab) 10 Hrs @ $300 3,000.00        
   Senior Engineer (Lab) 20 Hrs @ $180 3,600.00        
   Senior Drafter 20 Hrs @ $110 2,200.00        
   Outside Laboratory Soils Tests 1,000.00        

      Total Soils/Pavement Design 24,870.00      

Total Phase 1 - Preliminary Engineering 33,770.00     
Use 34,000.00         
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Phase 2 - Engineering Design and Preparation of Plans and Specifications
Principal Engineer 120 Hrs @ $300 36,000.00$    
Project Manager 100 Hrs @ $180 18,000.00      
Senior Engineer 100 Hrs @ $180 18,000.00      
Junior Engineer 200 Hrs @ $110 22,000.00      
Senior Drafter 190 Hrs @ $110 20,900.00      
Project Administrator 60 Hrs @ $100 6,000.00        
Clerical 50 Hrs @ $75 3,750.00        
Electrical / Mechanical Subconsultants - Utilities and Floodlighting 7,000.00        
Printing, Postage, etc. 1,000.00        
Mileage 1000 Miles @ $0.58 580.00           

Total Phase 2 - Engineering Design 133,230.00$ 

Use 133,000.00$     
Phase 3 - Engineering Support During Bidding and Contract Award

Principal Engineer 16 Hrs @ $300 4,800.00$      
Senior Design Engineer 20 Hrs @ $180 3,600.00        
Junior Engineer 10 Hrs @ $110 1,100.00        
Project Administrator 10 Hrs @ $100 1,000.00        
Clerical 10 Hrs @ $75 750.00           
Mileage 500 Miles @ $0.58 290.00           
Postage and Other Expenses 500.00           

Total Phase 3 - Bidding and Contract Award 12,040.00$    
Use 12,000.00         

Total Engineering Phases 1-3 (Site Work) 179,000.00$     

8 bay ARFF/Snow Removal Maintenance Facility - Site Work
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